

## **Result of the bidding under Coastal Climate Resilient Infrastructure Project (CCRIP)**

- A. Name of work: Improvement of (UZ-32) Naria to Battala road from 00.00m-2964.00m under Naria Upazila, Dist: Shariatpur (Road ID No-3866552002).  
Package No: CCRIP/ADB/SARI/UZR/2015/W-29.**

Sl. No.	Name of the Bidder who submitted a Bid.	Bid prices as read out at bid opening (BDT)	Evaluated Bid price (BDT)	Name of the Bidder whose bids were rejected	Reason for rejection	Name of the winning Bidder	Summary scope of works	Duration
1	M/S Surma & Jamuna Enterprise (JV), Naria, Shariatpur.	37,962,804.73	37,774,421.07	Nil	N/A	M/S Surma & Jamuna Enterprise (JV), Naria, Shariatpur.	Imp. of Upazila Road = 2964.00m & construction of 3 nos. culvert.	Completion Time = 450 days.
2	M/S Rafique Enterprise & Shamim Traders (JV) Shariatpur.	39,709,243.23	39,800,091.85	Nil	N/A	-	-	-
3	M/S Sheikh Enterprise Sadar, Shariatpur.	38,447,996.83	38,897,996.97	Nil	N/A	-	-	-

- B. Name of work: Development of Uttar Tarabunia Chairman Bazar under CCRIP at Bhedargonj Upazila, District Sharitpur, (2) Development of Purbo Damuddya Bazar under CCRIP at Damuddya Upazila, District Shariatpur, (3) Development of Bhimkhil Bazar under CCRIP at Goshairhat Upazila, District Sharitpur, (4) Development of Subachani Hat under CCRIP at Sadar Upazila, District Shariatpur.  
Package No: CCRIP/ADB/SARI/GC/2015/W-31.**

Sl. No.	Name of the Bidder who submitted a Bid.	Bid prices as read out at bid opening (BDT)	Evaluated Bid price (BDT)	Name of the Bidder whose bids were rejected	Reason for rejection	Name of the winning Bidder	Summary scope of works	Duration & Summary
1	M/S Faysal & Shamim Traders (JV), Sadar, Shariatpur.	18,408,791.95	18,428,273.36	-	N/A	-	-	-
2	M/S Khandakar Shahin Ahmed, Faridpur,	18,971,440.64	19,066,893.33	-	N/A	-	-	-
3	M/S Mizan & Shraboni (JV), Sadar, Shariatpur.	20,000,000.00	x	M/S Mizan & Shraboni (JV), Sadar, Shariatpur.	All qualification criteria not complied	-	-	-
4	M/S Hamim International, Madaripur.	19,761,191.48	19,762,551.79	-	N/A	-	-	-
5	M/S Rofiqul Islam & Shamim Traders (JV), Shariatpur.	16,363,682.00	16,910,058.01	-	N/A	M/S Rofiqul Islam & Shamim Traders (JV), Sadar, Shariatpur.	Construction of Multi-purpose Shed, Internal road, Toilet, Deep Tubewell, Fish Shed, Drain, Garbage pit etc.	Completion Time = 365 Days
6	M/S A.B Enterprise 41, West Dhanmondi, Dhaka-1207	20,956,024.70	20,898,857.86	-	N/A	-	-	-
7	M/S Shaikh Enterprise Prop:Rahul Amin Manik Sadar, Sariatpur.	18,423,025.58	19,781,765.78	-	N/A	--	-	-

**C. Name of work: Development of Kakchira Hat under CCRIP at Patharghata Upazila, District Barguna.**

**Package No: CCRIP/ADB/BARGU/GC/2015/W-28.**

Sl. No.	Name of the Bidder who submitted a Bid.	Bid prices as read out at bid opening (BDT)	Evaluated Bid price (BDT)	Name of the Bidder whose bids were rejected	Reason for rejection	Name of the winning Bidder	Summary scope of works	Duration & Summary
1	R.S Business Center,Sadar, Barguna.	8,422,838.50	-	R.S Business Center,Sadar, Barguna.	Bid security was not submitted	-	-	-
2	M/S Humayan Enterprise, Betagi, Barguna.	10,078,904.60	-	M/S Humayan Enterprise, Betagi, Barguna.	Information/Documentation related to Historical financial performance (FIN-1) were not given or submitted	-	-	-
3	M/S Afsar & Co, Sadar Road, Barguna.	99,143,354.97	9,914,267.64	Nil	N/A	-	-	-
4	M/S Mithun Traders, High School Road, Barguna.	10,073,928.25	-	M/S Mithun Traders, High School Road, Barguna.	Information/Documentation related to Historical financial performance (FIN-1) were not given or submitted	-	-	-
5	M/S AAC & RE (JV), Sadar Road, Barguna.	9,415,550.00	9,368,676.40	-	-	M/S AAC & RE (JV), Sadar Road, Barguna.	Construction of multi-purpose shed, fish shed, open sale plate form, toilet, tube-well, internal road, drain, garbage pit etc.	Completion Time = 180 days.

**D. Name of work: Construction of 2 nos. bridge at ch: 5717m & ch: 6801m with approach road & 2 nos. Box culvert at ch: 7558m & ch: 10048m at Banglabazar-Bagmara Sharif K–Banker Hat Road under Sadar Upazila, District Bhola (ID No. 509182011).**

**Package No: CCRIP/ADB/BHOL/UZR/2015/W-27.**

Sl. No.	Name of the Bidder who submitted a Bid.	Bid prices as read out at bid opening (BDT)	Evaluated Bid price (BDT)	Name of the Bidder whose bids were rejected	Reason for rejection	Name of the winning Bidder	Summary scope of works	Duration & Summary
1	M/S Eli Enterprise Sadar Road, Bhola	25,017,451.90	25,374,630.91	Nil	N/A	-	-	-
2	M/S Monir Traders Ukipara, Bhola.	24,811,088.65	24,778,563.28	Nil	N/A	M/S Monir Traders Ukipara, Bhola.	Construction of 2 nos. Bridge & 2 nos. Box Culvert.	Completion Time = 540 days.
3	Salauddin Linkon Kalibari Road, Bhola.	25,219,668.16	25,082,916.55	Nil	N/A	-	-	-

**E. Name of work: Development of Noabenki Bazar, Sarashkati Bazar & Khalilnagar Hat under Shyamnagar, Kalaroa and Tala Upazila, District Satkhira.**  
**Package No: CCRIP/ADB/SATK/GC/2015/W-22.**

Sl. No.	Name of the Bidder who submitted a Bid.	Bid prices as read out at bid opening (BDT)	Evaluated Bid price (BDT)	Name of the Bidder whose bids were rejected	Reason for rejection	Name of the winning Bidder	Summary scope of works	Duration & Summary
1	Md. Iqbal Jamader & Consortium, Katia Town Bazar, Satkhira.	21,243,597.00	21,305,867.72	Nil	N/A	Md. Iqbal Jamader & Consortium Katia Town Bazar, Satkhira.	Construction of Ghat, Internal Road, Deep Tube-well, Open Sale Platform, Drain, Toilet, Multi-purpose Shed, Garbage pit.	Completion Time = 365 days.
2	The Engineers & Architects Ltd, Motijheel, Dhaka.	22,056,289.00	21,488,372.42	Nil	N/A	-	-	-
3	Khondoker Ali Haider, Katia, Satkhira.	22,259,725.00	22,232,699.72	Nil	N/A	-	-	-
4	M/S Dhaly Construction Ltd Nikunja, Road No-12, House -22, Khilketh, Dhaka.	22,235,780.00	22,353,832.46	Nil	N/A	-	-	-
5	RT-AB JV,P/A. S.M. Abul Bashar, Shymnagar, Satkhira.	22,289,169.00	22,423,497.46	Nil	N/A	-	-	-
6	M/S Ansar Ali & Consortium, Khanpur, Shyamnagar, Satkhira.	22,582,800.00	25,178,638.52	Nil	N/A	-	-	-

**F. Name of work: Improvement of Mongla Thana H/Q-Chaterhat CARE Bazar From ch: 2975 to ch: 4486m Mongla Upazila, District Bagerhat.**  
**Package No: CCRIP/ADB/BAGE/UZR/2015/W-12.**

Sl. No.	Name of the Bidder who submitted a Bid.	Bid prices as read out at bid opening (BDT)	Evaluated Bid price (BDT)	Name of the Bidder whose bids were rejected	Reason for rejection	Name of the winning Bidder	Summary scope of works	Duration & Summary
1	Abul Kalam Azad Azad Bhaban, Muslim para, Patuakhali.	20,687,492.37	20,687,413.38	Nil	N/A	-	-	-
2	Mohiuddin Ahmed Azad Bhaban, Muslim para, Patuakhali.	19,477,735.87	19,926,167.45	Nil	N/A	Mohiuddin Ahmed Azad Bhaban, Muslim para, Patuakhali.	Improvement of 2975.00m Upazila Road & construction of 2 nos. Culvert.	Completion Time = 365 days.

**G. Name of work: Development of Gazalia Bazar under CCRIP at Kachua Upazila, District Bagerhat.**

**Package No: CCRIP/ADB/BAGE/GC/2015/W-13.**

<b>Sl. No.</b>	<b>Name of the Bidder who submitted a Bid.</b>	<b>Bid prices as read out at bid opening ( BDT)</b>	<b>Evaluated Bid price (BDT)</b>	<b>Name of the Bidder whose bids were rejected</b>	<b>Reason for rejection</b>	<b>Name of the winning Bidder</b>	<b>Summary scope of works</b>	<b>Duration &amp; Summary</b>
1	Sarder Jasim Karder Bagerhat.	5,974,531.32	6,079,893.34	Nil	N/A	Sarder Jasim Karder, Bagerhat.	Construction of brick bonded concrete paved road, Internal road, multi-purpose shed, Open Sales platform, Tube-well, toilet, drain etc.	Completion Time=180 days.
2	Prince Enterprise	5,995,619.13	6,101,594.25	Nil	N/A	-	-	-