স্মারক নং প্রাশিঅ/প্রাশিউপ্র(আইডিবি)/জেনারেল/২০১২/৩৩ (২)

তারিখঃ ১৮ টেত্র ১৪১৮ বাং ০১ এপ্রিল ২০১২ খ্রিঃ

বিষয়: পূর্তকাজের General Procurement Notice (GPN) ওয়েব সাইটে প্রকাশ প্রসঙ্গে।

প্রাথমিক শিক্ষা অধিদপ্তরের আওতাধীন প্রাথমিক শিক্ষা উনুয়ন প্রকল্প (আইডিবি)র মাধ্যমে আইডিবি ও জিওবির অর্থায়নে ১৮০ টি প্রাথমিক স্কুল নির্মাণ করা হবে। উক্ত নির্মাণ কাজে প্রাক্কলিত ব্যয়ের পরিমান ১২৬.৬৮ কোটি টাকা । আইডিবির সাথে বাংলাদেশ সরকারের চূক্তির শর্ত মোতাবেক প্রকল্পের পূর্তকার্যাবলী International Competitive Bidding (ICB) প্রক্রিয়ায় সম্পন্ন করতে হবে। আইডিবির গাইড লাইন মোতাবেক উল্লেখিত ICB প্রক্রিয়ার প্রথম ধাপ হিসেবে General Procurement Notice (GPN) বাংলাদেশ ও আইডিবির সংশ্লিষ্ট ওয়েব সাইটে প্রকাশ করা আবশ্যক।

এমতাবস্থায় General Procurement Notice (GPN) এর কপি আপনার কার্যালয়ের ওয়েব সাইটে প্রকাশের লক্ষ্যে এতদসঙ্গে প্রেরণ হল।

অতিরিক্ত প্রধান প্রকৌশলী এলজিইডি। (মোঃ নজরুল ইসলাম)
প্রকল্প পরিচালক (যুগা সচিব)
প্রাথমিক শিক্ষা উনুয়ন প্রকল্প (আইডিবি)



Government of Bangladesh

GENERAL PROCUREMENT NOTICE (GPN)

Name of the Country : Bangladesh.

Name of the Project : Primary Education Development Project (IDB)

Project Code : BB-0161

Bangladesh has received ID 11,348,000.00 (Islamic Dinars Eleven Million Three Hundred Forty Eight Thousand) only, (Approximately Equivalent to US\$ 18,000,000) (US Dollars Eighteen million) under the Loan Agreement from the Islamic Development Bank (IDB) to finance the Primary Education Development Project (IDB).

Objective of the Project:

Overall object of the project is to ensure better environment for primary education for primary school children of Bangladesh in project area to facilitate quality primary education.

The Specific objectives of the project are:

- To provide better physical facilities for primary schools.
- To provide sanitation facilities & sage drinking water
- To ensure good education environment to the students & teachers for primary schools.
- To ensure access of primary education.
- To provide teaching aid to students & teachers of primary schools.

The project includes the following components:

1. Improve school Environment:

This component will provide facilities to improve the quality of the school environment for conducive learning and will include classroom construction and furniture.

2. Quality Improvement in classroom:

The objective of this component is to improve quality in classroom teaching and learning through the provision of inputs for teaching and learning (supplementary readers) materials train teachers and school management committees.

3. Support to Project Management:

The objective of this component is to ensure an effective and efficient and implementation of the project through the establishment of a PMU (staffed & equipped), ensure compliance with procurement & fiduciary requirements.

Procurement of goods and works will be in accordance with the Guidelines for procurement of goods and works under the Islamic Development Bank Financing (May 2009). Acquisition of the services of the consultants will follow the Guidelines for the use of consultants under the Islamic Development Bank Financing (May 2009). Public Procurement Rules of Bangladesh (2008) will also be followed in case of Procurement of goods, works and services.

Procurement of Goods:

Procurement of (goods) will be done (mode of Procurement)

Procurement of Works:

Procurement of works and associated supplies will be done through International Competitive Bidding in IDB Member Countries (ICB/MC).

Selection of Consultant:

Consultancy services for the Supervising of the civil works and Financial Auditor will be procured though National Competitive Bidding process using QCBS among the short-listed national consultants.

Interested bidders may obtain further information, and should confirm their interest in writing, by contacting.

Md. Nazrul Islam

Project Director

Primary Education Development Project (IDB)

Directorate of Primary Education.

Mirpur-2, Bangladesh.

Fax 8802-8016499

e-mail nazrulislam21@gmail.com

Notice: Potential tenderer desiring additional information on the procurement in question or the project in general should, unless indicated otherwise, contact the project agency and not the IDB