

## View IFT / PQ / REOI / RFP Notice Details

<b>Ministry :</b>	Ministry of Local Government, Rural Development and Co-operatives	<b>Division :</b>	Local Government Division
<b>Organization :</b>	Local Government Engineering Department (LGED)	<b>Procuring Entity Name :</b>	Office of the Executive Engineer, LGED, Lalmonirhat
<b>Procuring Entity Code :</b>		<b>Procuring Entity District :</b>	Lalmonirhat
<b>Procurement Nature :</b>	Works	<b>Procurement Type :</b>	NCT
<b>Event Type :</b>	TENDER	<b>Invitation for :</b>	Tender - Single Lot
<b>Invitation Reference No. :</b>	APP ID : 8146		

### Key Information and Funding Information :

<b>Procurement Method :</b>	Open Tendering Method (OTM)	<b>Budget Type :</b>	Development
<b>Source of Funds :</b>	Government		

### Particular Information :

<b>Project Code :</b>	5093	<b>Project Name :</b>	Rangpur Divisional Rural Infrastructure Improvement Project (RDRIP)
<b>Tender/Proposal Package No. and Description :</b>	RDRIP/LAL/VR-120 Improvement of Bolaipart - Sindurmoti via Jokemari Road (500 - 1500m) (ID No. 152554093) under Sadar Upazila		
<b>Category :</b>	Construction work;Site preparation work;Building demolition and wrecking work and earthmoving work;Test drilling and boring work;Works for complete or part construction and civil engineering work;Building construction work;Engineering works and construction works;Construction work for pipelines, communication and power lines, for highways, roads, airfields and railways; flatwork;Construction work for water projects;Construction works for plants, mining and manufacturing and for buildings relating to the oil and gas industry;Roof works and other special trade construction works;Building installation work;Electrical installation work;Insulation work;Plumbing and sanitary works;Fencing, railing and safety equipment installation work;Mechanical installations;Building completion work;Plastering work;Joinery and carpentry installation work;Floor and wall covering work;Painting and glazing work;Other building completion work;Hire of construction and civil engineering machinery and equipment with operator;Hire of cranes with operator;Hire of earthmoving equipment with operator		
<b>Scheduled Tender/Proposal Publication Date and Time :</b>	04-Dec-2014 12:00	<b>Tender/Proposal Document last selling / downloading Date and Time :</b>	29-Dec-2014 15:00
<b>Pre - Tender/Proposal meeting Start Date and Time :</b>	04-Dec-2014 15:00	<b>Pre - Tender/Proposal meeting End Date and Time :</b>	11-Dec-2014 15:00
<b>Tender/Proposal Closing Date and Time :</b>	30-Dec-2014 12:00	<b>Tender/Proposal Opening Date and Time :</b>	30-Dec-2014 13:00
<b>Last Date and Time for</b>	29-Dec-2014 15:00		

**Tender/Proposal  
Security  
Submission :**

**Information for Tenderer/Consultant :**

**Eligibility of Tenderer :** Satisfying the TDS.

**Brief Description of Works :** Improvement of Bolaipart - Sindurmoti via Jokemari Road (500 - 1500m) (ID No. 152554093) under Sadar Upazila

**Evaluation Type :** Lot wise

**Document Available :** Package wise

**Document Fees :** Package wise

**Tender/Proposal Document Price (In BDT) :** 2000

**Mode of Payment :** Payment through Bank

**Tender/Proposal Security Valid Up to :** 27-Apr-2015

**Tender/Proposal Valid Up to :** 30-Mar-2015

Lot No.	Identification of Lot	Location	Tender/Proposal security (Amount in BDT)	Start Date	Completion Date
01	Improvement of Bolaipart - Sindurmoti via Jokemari Road (500 - 1500m) (ID No. 152554093) under Sadar Upazila	Sadar	100000	11-Mar-2015	10-Sep-2015

**Procuring Entity Details:**

**Name of Official Inviting Tender/Proposal :** Md. Al-Amin Khan

**Designation of Official Inviting Tender/Proposal :** Executive Engineer

**Address of Official Inviting Tender/Proposal :** Address: XEN Office, LGED, Lalmonirhat

**City :** Lalmonirhat

**Thana :** Lalmonirhat Sadar

**District :** Lalmonirhat - 5500

**Country :** Bangladesh

**Contact details of Official Inviting Tender/Proposal :** Phone: No 0591-61393

**Fax :** No

**The procuring entity reserves the right to accept or reject all Tenders/Proposals / Pre-Qualifications / EOIs**

**Note: Bank will update the payment transactions only at the end of the day, so the tenderers should make sure the securities and other payments are made at least one day before the submission date.**