Result of the bidding under Coastal Climate Resilient Infrastructure Project (CCRIP)
A. Name of work: Improvement of (UZ-32) Naria to Battala road from 00.00m-2964.00m under Naria Upazila, Dist: Shariatpur (Road ID No-3866552002). Package No: CCRIP/ADB/SARI/UZR/2015/W-29.
	Sl.
No.
	Name of the Bidder who submitted a Bid.
	Bid prices as read out at bid opening (BDT)
	Evaluated  Bid price (BDT
	Name of the Bidder whose bids were rejected
	Reason for rejection
	Name of the winning  Bidder
	Summary scope of works

	Duration

	1
	M/S Surma & Jamuna Enterprise (JV), Naria, Shariatpur.
	37,962,804.73
	37,774,421.07
	Nil
	N/A
	M/S Surma & Jamuna Enterprise (JV), Naria, Shariatpur.
	Imp. of Upazila Road = 2964.00m & construction of 3 nos. culvert.
	Completion Time = 450 days.

	2
	M/S Rafique Enterprise & Shamim Traders (JV) Shariatpur. 
	39,709,243.23
	39,800,091.85
	Nil
	N/A
	-
	-
	-

	3
	M/S Sheikh Enterprise Sadar, Shariatpur.
	38,447,996.83
	38,897,996.97
	Nil
	N/A
	-
	-
	-


B. Name of work: Development  of Uttar Tarabunia Chairman Bazar under CCRIP at Bhedargonj Upazila, District Sharitpur, (2) Development of Purbo  Damuddya Bazar under CCRIP at Damudddya  Upazila, District Shariatpur, (3) Development of Bhimkhil Bazar under CCRIP at Goshairhat Upazila, District Sharitpur, (4) Development of Subachani Hat under CCRIP at Sadar Upazila, District Shariatpur. 
Package No: CCRIP/ADB/SARI/GC/2015/W-31.

	Sl.
No.
	Name of the Bidder who submitted a Bid.
	Bid prices as read out at bid opening (BDT)
	Evaluated  Bid price (BDT) 
	Name of the Bidder whose bids were rejected
	Reason for rejection
	Name of the winning  Bidder
	Summary scope of works
	Duration & Summary

	1
	M/S Faysal & Shamim Traders (JV), Sadar, Shariatpur.
	18,408,791.95
	18,428,273.36
	-
	N/A
	-
	-
	-

	2
	M/S Khandakar Shahin Ahmed,Faridpur,
	18,971,440.64
	19,066,893.33
	-
	N/A
	-
	-
	-

	3
	M/S Mizan & Shraboni (JV), Sadar, Shariatpur.
	20,000,000.00
	x
	M/S Mizan & Shraboni (JV), Sadar, Shariatpur.
	All qualification criteria not complied
	-
	
	

	4
	M/S Hamim International, Madaripur.
	19,761,191.48
	19,762,551.79
	-
	N/A
	-
	-
	-

	5
	M/S Rofiqul Islam & Shamim Traders (JV), Shariatpur.
	16,363,682.00
	16,910,058.01
	-
	N/A
	M/S Rofiqul Islam & Shamim Traders (JV), Sadar, Shariatpur.
	Construction of Multi-purpose Shed, Internal road, Toilet, Deep Tubewell, Fish Shed, Drain, Garbage pit etc.
	Completion Time = 365

Days

	6
	M/S A.B Enterprise 41, West Dhanmondi, Dhaka-1207
	20,956,024.70
	20,898,857.86
	-
	N/A
	-
	-
	-

	7
	M/S Shaikh Enterprise

Prop:Rahul Amin Manik

Sadar, Sariatpur.
	18,423,025.58
	19,781,765.78
	-
	N/A
	--
	-
	-


C. Name of work: Development of Kakchira Hat under CCRIP at Patharghata Upazila, District Barguna. 
Package No: CCRIP/ADB/BARGU/GC/2015/W-28.
	Sl.
No.
	Name of the Bidder who submitted a Bid.
	Bid prices as read out at bid opening (BDT)
	Evaluated  Bid price (BDT)
	Name of the Bidder whose bids were rejected
	Reason for rejection
	Name of the winning  Bidder
	Summary scope of works


	Duration & Summary

	1
	R.S Business Center,Sadar, Barguna.
	8,422,838.50
	-
	R.S Business Center,Sadar, Barguna.
	Bid security was not submitted
	-
	-
	-

	2
	M/S Humayan Enterprise, Betagi, Barguna.
	10,078,904.60
	-
	M/S Humayan Enterprise,

Betagi, Barguna.
	Information/Documentation related to Historical financial performance (FIN-1) were not given or submitted
	-
	-
	-

	3
	M/S Afsar & Co, Sadar Road, Barguna.
	99,143,354.97
	9,914,267.64

	Nil
	N/A
	-
	-
	-

	4
	M/S Mithun Traders, High School Road, Barguna.
	10,073,928.25
	-
	M/S Mithun Traders, High School Road, Barguna.
	Information/Documentation related to Historical financial performance (FIN-1) were not given or submitted
	-
	-
	-

	5
	M/S AAC & RE (JV), Sadar Road, Barguna.
	9,415,550.00
	9,368,676.40
	-
	-
	M/S AAC & RE (JV), Sadar Road, Barguna.
	Construction of multi-purpose shed, fish shed, open sale plate form, toilet, tube-well, internal road, drain, garbage pit etc.
	Completion Time = 180 days.


D. Name of work: Construction of 2 nos. bridge at ch: 5717m & ch: 6801m with approach road & 2 nos. Box culvert at ch: 7558m & ch: 10048m at Banglabazar-Bagmara Sharif K–Banker Hat Road under Sadar Upazila, District Bhola (ID No. 509182011). 
Package No: CCRIP/ADB/BHOL/UZR/2015/W-27.
	Sl.
No.
	Name of the Bidder who submitted a Bid.
	Bid prices as read out at bid opening (BDT)
	Evaluated  Bid price (BDT)
	Name of the Bidder whose bids were rejected
	Reason for rejection
	Name of the winning  Bidder
	Summary scope of works


	Duration & Summary

	1
	M/S Eli Enterprise

 Sadar Road, Bhola
	25,017,451.90
	25,374,630.91
	Nil
	N/A
	-
	-
	-

	2
	M/S Monir Traders
Ukipara, Bhola.
	24,811,088.65
	24,778,563.28
	Nil
	N/A
	M/S Monir Traders

Ukipara, Bhola.
	Construction of 2 nos. Bridge & 2 nos. Box Culvert.
	Completion Time = 540

days.

	3
	Salauddin Linkon
Kalibari Road, Bhola.
	25,219,668.16
	25,082,916.55
	Nil
	N/A
	-

	-
	-


E. Name of work: Development of Noabenki Bazar, Sarashkati Bazar & Khalilnagar Hat under Shyamnagar, Kalaroa and Tala Upazila, District Satkhira. Package No: CCRIP/ADB/SATK/GC/2015/W-22.
	Sl.
No.
	Name of the Bidder who submitted a Bid.
	Bid prices as read out at bid opening (BDT)
	Evaluated  Bid price (BDT)
	Name of the Bidder whose bids were rejected
	Reason for rejection
	Name of the winning  Bidder
	Summary scope of works


	Duration & Summary

	1
	Md. Iqbal Jamader & Consortium, 
 Katia Town Bazar, Satkhira.
	21,243,597.00
	21,305,867.72
	Nil
	N/A
	Md. Iqbal Jamader & Consortium

Katia Town Bazar, Satkhira.
	Construction of Ghat, Internal Road, Deep Tube-well, Open Sale Platform, Drain, Toilet, Multi-purpose Shed, Garbage pit.
	Completion Time = 365 days.

	2
	The Engineers & Architects Ltd, Motijheel, Dhaka.
	22,056,289.00
	21,488,372.42
	Nil
	N/A
	-
	-
	-

	3
	Khondoker Ali Haider,

Katia, Satkhira.
	22,259,725.00
	22,232,699.72
	Nil
	N/A
	-
	-
	-

	4
	M/S Dhaly Construction Ltd

Nikunja, Road No-12, House -22, Khilketh, Dhaka.
	22,235,780.00
	22,353,832.46
	Nil
	N/A
	-
	-
	-

	5
	RT-AB JV,P/A. S.M. Abul Bashar, Shymnagar,Satkhira.
	22,289,169.00
	22,423,497.46
	Nil
	N/A
	-
	-
	-

	6
	M/S Ansar Ali & Consortium,

Khanpur,Shyamnagar, Satkhira.
	22,582,800.00
	25,178,638.52
	Nil
	N/A
	-
	-
	-


F. Name of work: Improvement of Mongla Thana H/Q-Chaterhat CARE Bazar From ch: 2975 to ch: 4486m Mongla Upazila, District Bagerhat.  
Package No: CCRIP/ADB/BAGE/UZR/2015/W-12.
	Sl.
No.
	Name of the Bidder who submitted a Bid.
	Bid prices as read out at bid opening (BDT)
	Evaluated  Bid price (BDT) 
	Name of the Bidder whose bids were rejected
	Reason for rejection
	Name of the winning  Bidder
	Summary scope of works


	Duration & Summary

	1
	Abul Kalam Azad

Azad Bhaban, Muslim para, Patuakhali.
	20,687,492.37
	20,687,413.38
	Nil
	N/A
	-
	-
	-

	2
	Mohiuddin Ahmed

Azad Bhaban, Muslim para, Patuakhali.
	19,477,735.87
	19,926,167.45
	Nil
	N/A
	Mohiuddin Ahmed

Azad Bhaban, Muslim para, Patuakhali.
	Improvement of 2975.00m Upazila Road & construction of 2 nos. Culvert.
	Completion Time = 365 days.

	


G. 
Name of work: Development of Gazalia Bazar under CCRIP at Kachua Upazila, District Bagerhat. 
Package No: CCRIP/ADB/BAGE/GC/2015/W-13.
	Sl.
No.
	Name of the Bidder who submitted a Bid.
	Bid prices as read out at bid opening ( BDT)
	Evaluated  Bid price (BDT 
	Name of the Bidder whose bids were rejected
	Reason for rejection
	Name of the winning  Bidder
	Summary scope of works


	Duration & Summary

	1
	Sarder Jasim
Karder Bagerhat.
	5,974,531.32
	6,079,893.34
	Nil
	N/A
	Sarder Jasim

Karder, Bagerhat.
	Construction of brick bonded concrete paved road, Internal road, multi-purpose shed, Open Sales platform, Tube-well, toilet, drain etc.
	Completion Time=180 days.

	2
	Prince Enterprise
	5,995,619.13
	6,101,594.25
	Nil
	N/A
	-
	-
	-


4

