

Government of the People's Republic of Bangladesh
Local Government Engineering Department
Need Based Infrastructure Development of
Government Primary School Project (1st Phase)
Sher-e-Bangla Nagar, Agargaon
Dhaka-1207

Memo No.: 46.02.0000.889.11.15.18. 14553

Date: 29-07-2018

CORRIGENDUM

All concerned are hereby notified that due to some unavoidable circumstances the following changes of the invitation of Tender vide memo no. 46.02.0000.889.11.15.18/13657 dated 25-06-2018 for procurement of Non Consulting service (Hiring of Man Power-National) have been made. All other terms and condition will remain unchanged.

I No	Description	Original Date & time	Revised Date
16.	Tender Last Selling date	31-07-2018 (Office time)	05-08-2018 (Office time)
17.	Tender Last Submission Closing date & time	01-08-2018 at 02:00 PM	06-08-2018 at 2:00PM
18.	Tender opening date & time	01-08-2018 at 02:30 PM	06-08-2018 at 2:30 PM
21	Designation of Service	Original Number	Revised Number
	(3) Facilitator	1	7
	(4) Assistant Facilitator	15	12
	(11) Office Support/MLSS	15	26
	Total staff	68 (Sixty Eight)	82 (Eighty two)
23	Tender Security	BDT 7,75,000.00 (Original Tender Security)	BDT 10,00,000.00 (Revised Tender Security)


Md. khalilur Rahman
Additional Chief Engineer(Implementation)
LGED HQ, Agargaon, Dhaka
Tel No. 02-9128051

Copy forwarded for kind information and necessary action:

1. Chief Engineer, LGED, Agargaon, Sher-e-Bangla Nagar, Dhaka-1207.
2. Superintending Engineer (Admin), LGED, Agargaon, Sher-e-Bangla Nagar, Dhaka-1207.
3. Copy for CPTU.
4. Unit-in-charge, GIS Unit, LGED, he is requested to publish the notice on LGED website.
5. Manager Advertisement, The Daily Star/The Daily Samakal, (You are requested to publish the above PSN notice for one day on or before (30-07-2018))