

Government of the People's Republic of Bangladesh
Local Government Engineering Department
Need Based Infrastructure Development of newly nationalized
Government Primary School Project (1st Phase)
Sher-e-Bangla Nagar, Agargaon
Dhaka-1207

Memo No.: 46.02.0000.888.11.16.18. 14552

Date: 29-07-2018

CORRIGENDUM

All concerned are hereby notified that due to some unavoidable circumstances the following changes of the invitation of Tender vide memo no. 46.02.0000.888.11.16.18/13656 dated 25-06-2018 for procurement of Non Consulting service (Hiring of Man Power-National) have been made. All other terms and condition will remain unchanged.

| Sl No | Description | Original Date & time | Revised Date |
|-------|--|--|---|
| 16. | Tender Last Selling date | 31-07-2018 (Office time) | 05-08-2018 (Office time) |
| 17. | Tender Last Submission Closing date & time | 01-08-2018 at 02:00 PM | 06-08-2018 at 2:00PM |
| 18. | Tender opening date & time | 01-08-2018 at 02:30 PM | 06-08-2018 at 2:30 PM |
| 21 | Designation of Service | Original Number | Revised Number |
| | (2) Facilitator | 1 | 5 |
| | (10) Office Support/MLSS | 9 | 15 |
| | Total staff | 43 (Forty Three) | 53 (Fifty three) |
| 23 | Tender Security | BDT 5,00,000.00 (Original Tender Security) | BDT 7,00,000.00 (Revised Tender Security) |


Md. khalilur Rahman
Additional Chief Engineer(Implementation)
LGED HQ, Agargaon, Dhaka
Tel No. 02-9128051

Copy forwarded for kind information and necessary action:

1. Chief Engineer, LGED, Agargaon, Sher-e-Bangla Nagar, Dhaka-1207.
2. Superintending Engineer (Admin), LGED, Agargaon, Sher-e-Bangla Nagar, Dhaka-1207.
3. Copy for CPTU.
4. Unit-in-charge, GIS Unit, LGED, he is requested to publish the notice on LGED website.
5. Manager Advertisement, The Daily Star/The Daily Samakal, (You are requested to publish the above PSN notice for one day on or before (30-07-2018))