## Office of the Kumarkhali Pourashava

## Project Implementation Unit Important Urban Infrastructure Development Project (2nd phase)

Memo No: Kum/IUIDP/2018/657

Date:-18.11.2018

## e-Tender No:01/2018-19 Limited Tender Method (LTM)

Tender ID No	Package No	Description of work	On-line (e-GP System) Tender publication date & time	On-line (e-GP System) Tender closing date &
250905	IUIDP- 2/KUM/P-1	1.Construction of R C C Road Starting From Ficedom Fighter Abdul Aziz Khan Road (Ch.00m-263m) Under Kumarkhali Pourashava, District: Kushtia.  2. Construction of R C C Road Starting From Old Krishi Bank Road Up to H/O Mati Police & Road Of Poura Market & Feroz House (Ch.00m-230m) Under Kumarkhali Pourashava, District: Kushtia  3. Construction of R C C Road Starting From Tomij More to Fajil More Road (Ch.00m-320m) Under Kumarkhali Pourashava, District: Kushtia  4. Construction of R C C Road Starting From Batikamara Raill Gate UP to H/O Cun: Akamuddin (Ch.00m-760m) Under Kumarkhali Pourashava, District: Kushtia.	22/11/2018 9:00	time 18/12/2018 15:00
250906	IUIDP- 2/KUM/P-2	1. Construction of R C C Road Starting From Alimuddin Road Baro Mosque Up to Rail Station Road (Ch.00m-420m) Under Kumarkhali Pourashava, District: Kushtia.  2. Construction of R C C Road Starting From Samir Uddin Road Chakir More UP to H/O Jamal (Ch.00m-455m) Under Kumarkhali Pourashava, District: Kushtia.  3. Construction of R C C Road Khanshama Road (Ch.00m-252m) Under Kumarkhali Pourashava, District: Kushtia.  4. Construction of R C C Road Starting From kamokkha charon Road & Club Road (Ch.00m-310m) Under Kumarkhali Pourashava, District: Kushtia.		
250907	IUIDP- 2/KUM/P-3	1. Construction of R C C Road Shahid Kanchon Kundu Road (Ch.00m-300m) Under Kumarkhali Pourashava, District: Kushtia.  2. Improvement of Road Starting From H/O Panna Road (Ch.00m-395m) by Bituminous Dense Carpeting (DC) Under Kumarkhali Pourashava, District: Kushtia.  3. Improvement of Road Starting From Khokon More UP to Tarun More Road (Ch.00m-875m) by DC Under Kumarkhali Pourashava, District: Kushtia.		

This is an online tender, where only e-tender will be accepted in the National e-GP Portal and no offline/ hard copies will be accepted. To submit e-tender, registration in the National e-GP system portal is required.

The fees for downloading the e-tendering documents from the national e-GP Portal have to be deposited on line though any registered banks branches up to 17/12/2018 at 16:00. Tenderer Must Submit Updated Trade License, Vat & IT Certificate. Only Updated the tenderer enlisted in Kumarkhali Pourashava, Kushtia are eligible for the tender & Tender Security Must be In favour of Mayor, Kumarkhali Pourashava, Kushtia.

Further information and guidelines are available in the National e-GP system portal and from e-GP help desk.

(Md.Nasir Uddin) Assistant Engineer kumarkhali Pourashava kumarkhali.kushtia. Memo No: Kum/IUIDP/2018/ 657/ (11)

1. The Deputy Commissioner, Kushtia.

2. The Mayor, kumarkhali Pourashava, Kushtia.

3. The Project Director Important University. Date: 18.11.18 3. The Project Director. Important Urban Infrastructure Development Project (2nd phase) LGED, Dhaka. 4. Upazila Engineer, LGED Kumarkhali, Kushtia. 5. Councilor (All) kumarkhali Pourashava, Kushtia. 6. Secretary, kumarkhali Pourashava, Kushtia. 7. Account Officer, kumarkhali Pourashava, Kushtia. 8. Sub-Assistant Engineer kumarkhali Pourashava, Kushtia. 9. The Editor, Daily Dhaka Protidin Protika" (Bangla) & The Daily Asian AGE" (English), Dhaka, Bangladesh. He requested to Publish the Tender Notice in the inner Page of the Newspapar only one day Comparatively in minute space ( Front size 10) Within date 21.11.2018. 10.LGED Web Site. 11. Notice Board, kumarkhali Pourashava, Kushtia. Assistant Engineer kumarkhali Pourashava kumarkhali.kushtia.