

LOCAL GOVERNMENT ENGINEERING DEPARTMENT Local Government Division

Ministry of Local Government, Rural Development & Cooperatives







LGED District Portal Select

. Go

Projects Digital Map Road Database

উন্নয়নের গণতন্ত্র

শেখ হাসিনার

GOVERNMENT OF THE PEOPLE'S REPUBLIC OF BANGLADESH Local Government Engineering Department

Feasibility Study for Important Bridge Construction on Rural Roads Project. Design unit, RDEC Bhaban (Level-4), Agargaon, Sher-e-Bangla Nagar, Dhaka -1207

www.lged.gov.bd

Memo no. 46.02.0000.819.14.004.17.414

Date: 11-06-2019

Invitation of Tender

Tender Notice No. 02/2018-19

Sealed tenders are hereby invited from the eligible tenderers as defined in the tender documents for the under mentioned Non- consulting services as per terms & conditions stated below:

Package No.	Name of works	Tender	Time for	Price of tender
		security (Tk.)	Completion (months)	document (Tk.)
FS/17-18/SSI-5	Sub-Soil Investigation of 13 number of bridge sites at Dhaka, Manikjanj & Narshingdi District.	1,10,000.00	5	2000
FS/17-18/ SSI-6	Sub-Soil Investigation of 20 number of bridge sites at Noakhali, B-Baria, Laxmipur, Feni, Narayanganj, Munshiganj, Chittagong, Cox's Bazar, Rangamati, Comilla & Chandpur District.	1,83,000.00	6	2000
FS/17-18/ SSI-7	Sub-Soil Investigation of 28 number of bridge sites at Jamalpur, Netrokona, Tangail, Gazipur & Mymensingh District.	1,87,000.00	6	2000
FS/17-18/ SSI-9	Sub-Soil Investigation of 16 number of bridge sites at Kishoreganj District.	1,40,000.00	5	2000
FS/17-18/ SSI-12	Sub-Soil Investigation of 15 number of bridge sites at Sylhet & Sunamganj District.	1,41,000.00	5	2000
FS/17-18/ SSI -13	Sub-Soil Investigation of 25 number of bridge sites at Faridpur, Madaripur, Rajbari, Barisal, Barguna, Patuakhali, Magura, Meherpur, Narail, Khulna & Jashore District.	1,71,000.00	5	2000
FS/17-18/ SSI-14	Sub-Soil Investigation of 24 number of bridge sites at Naogaon, C.Nawabganj, Natore, Rajshahi & Pabna District	1,54,000.00	6	2000
FS/17-18/ SSI-15	Sub-Soil Investigation of 20 number of bridge sites at Panchagarh, Rangpur, Kurigram, Dinajpur, Nilphamari, Thakugaon, Lalmonirhat, Bogura & Serajganj District.	1,43,000.00	5	2000

Source of Fund 1.

Procurement Method 2.

3. Date, Time and Place of Pre-Tender meeting

Last date, time and Places of Selling tender documents 4.

Last date, time and Places of receiving tender documents 5.

6. Last date, time and Places of opening tender documents Government of Bangladesh

NOTM

Date: 23/06/2019, Time: 11.30 am and

Place: Office of the undersigned

Date: 30/06/2019. Time: 5.00 pm and

Place: Office of the undersigned

Date: 01/07/2019, Time: 2.30 pm and

Place: Office of the undersigned Date: 01/07/2019, Time: 3.00 pm and

Place: Office of the undersigned

7.

Tender shall be valid for a period of 90 days after tender opening and must be accompanied by the tender security specified above. Interested tenderers may obtain further information from the office of the undersigned and purchase the tender documents in cash /treasury challan/ bank draft from the places mentioned above. The tender or their authorized representatives are allowed to attend the opening of tenders. The authority reserves the right to accept or reject any or all the tenders without assigning any reasons whatsoever.

> (Md. Abadat Ali) Project Director Phone: 02 9144480 E-mail: pd.fsibcrrp@lged.gov.bd

Copy forwarded for kind information to:

- Chief Engineer, LGED, LGED Bhaban, Agargaon, Sher-e-Banglanagar, Dhaka.1207
- Add. Chief Engineer (Design/Planning), RDEC Bhaban, Agargaon, Sher-e-Banglanagar, Dhaka.1207 2.
- 3. The Superintending Engineer (Design/PM&E/Planning), Agargaon, Sher-e-Banglanagar, Dhaka 1207
- The Executive Engineer, GIS Unit, LGED, HQ, Dhaka. 4
- 5. The Executive Engineer, LGED, District.....
- The Manager (Advertisement), The New Nation and দৈনিক প্রথম আলো. He is requested to publish the attached notice once in his daily on or before 12/06/2019 and submit 05 (five) copies of the same
- 8. Notice Board. (All)